SCOTTS BLUFF COUNTY, NEBRASKA
REQUEST FOR PROPOSAL

Proposal Submission Sheet
(2 Copies)

Receipt of Addenda No(s). 0 is hereby acknowledged.

Total Price to furnish and install with warranty as specified for Removal and Replacement
Of Hydronic Heating Boiler/s

(No Taxes).$ 292,340.00

Dated this 28th  day of _ July, 2025 , 2023

Snell Services, Inc
(Company name)

1y

Attest: \
!

” \
Secretary By: / -;;')
Signature’of company officer

Title: V/P

*(Note: if owner or partner, so state. If proposal
By a company, the signer should state office
Held, i.e., President or Vice President)

Respondent’s Address Snell Services, Inc

P.O. Box 629

2220 West Front St.

North Platte, NE 69101

Respondent’s Telephone Number:  308-532-6870

Respondent’s Email Address: jsukup@snellservices.com

Respondent’s Fax Number: 308-534-0804




SCOTTS BLUFF COUNTY, NEBRASKA
REQUEST FOR PROPOSAL

DISCRIPTION OF WORK; The Contractor shall: Provide and install with a turn-key operation to
Scotts Bluff County. This quote will include the removal and replacement all equipment , piping

and electrical.
Equipment or equal to the following shall be bid.
I. 2 -new High efficiency 1,000,000 btu KBX1000 Lochinvar Boilers
2. 2-new Bell & Gossett WIZE-E2EFE419 E-1510 series base end suction pumps

3. 1- Series “B” (ASME) Pressurized Vertical Expansion Tank. (116552 Model B-400 1006
gallons)

4. 1- Bell & Gosset WIZE-76E6F58 CRS Coalescin Style Air & Sediment Separator CRS-4F

5. Equipment will include the manufactures commercial warranty.

6. Trane Rocky Mountain will assume the integration of the controls into the new boiler system

at the Court House. NO ADDITIONAL COST SHOULD BE INCLUDED IN YOUR PROPOSAL
FOR TRANE CONTROLS.




Request for Proposal

Scotts Bluff County Court House
Gering NE

Electrical and Mechanical Systems

&= SNELL SERVIGES, ING.

Electrical, Plumbing, Heating & Air Condmonmg
, COMMERCIAL - RESIDENTIAL CONTRACTORS

2220 W Front St | North Platte NE 69101
(308) 532-6870 | brad.morrison@snellservices.com
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Cover Letter

Phone: 308-532-6870

Sne/l SeerceS/ /n C' Email: brad.morrison@F::Q;Iligf\;i:zzsjgg:qo

Web: www.snellservices.com

P.0. Box 629
v North Platte, NE 69103-0629

July 28, 2025

Jay Steinle — Facilities Manager

Scotts Bluff County, Bldg Administration
1825 10" Street

Gering NE 69341
isteinle@scottsbluffcounty.org

RE: Scotts Bluff County Courthouse
Hydronic Heating Boiler Replacement

Enclosed is our proposal and company background for the Hydronic Heating Boiler Replacement.

Snell Services would like to be a part of your construction team on this project for the County of Scotts
Bluff, its staff, and community members. Using the knowledge and experience of our employees, we
have put together items in this proposal to help answer any questions you may have. However, if you
would like clarification or have any questions, please feel free to contact me.

Thank you for the opportunity to submit our proposal.

Sincerely,

Brad Morrison
President

Snell Services, Inc. | Mid-Plains Community College AHU Replacement
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Firm Overview and Experience

Overvie@

Snell Electric Company was founded as a residential and commercial service wiring company in
1941 by Mr. Sam Snell. In 1973, Bob and Sandra Morrison purchased the company and has been
family owned ever since. After adding mechanical and plumbing divisions, the name was changed

in 1986 to Snell Services, Inc.

Snell Services, Inc. provides commercial contracting Electrical and Mechanical services including
Plumbing, Sheetmetal installation and fabrication and HVAC for commercial contractors across

Nebraska and in surrounding states.

Snell Services, Inc. has offices in North Platte, Kearney and Gering, Nebraska and is licensed to
service the states of Nebraska, Colorado, Kansas, [owa and Wyoming. The headquarters is located
in North Platte, Nebraska. Snell Services, Inc. currently has one hundred forty (140) total
employees and over $30,000,000 in annual sales.

Snell Services, Inc. is a very strong and stable company, with a CPA audited net worth in excess
of $10,000,000. Fifty-Nine (59) employees have been with the company in excess of 10 years,
with 40 of those employees exceeding 20 years.

Snell Services, Inc. has a great deal of experience and knowledge in many aspects of the
construction industry. With this acquired experience and proven track record, our company can
provide the required services demanded for this project.
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Firm Overview and Experience

Current Projects

July 2025
Contract %
Project Trades Location General Contractor Amount Complete
Sustainable Beef LLC MEP North Platte NE Chief Construction $4,566,464 98%
Clean Harbors Expansion Mech/Plbg Kimball NE Clean Harbors $1,661,925 95%
Great Plains Health PT/Rehab Addition MEP North Platte NE ~ Sampson Construction  $4,295,670 90%
Platte Valley Bank Admin Building MEP Scottsbluff NE Sampson Construction  $4,016,446 85%
Kearney Reg Med Ctr Patient Wing Mech/Plbg Kearney NE Sampson Construction  $3,149,276 95%
Western NE Community College MEP Scottsbluff NE Beckenhauer Const. $2,763,791 70%
North Platte Recreational Center MEP North Platte NE ~ Sampson Construction ~ $9,240,490 25%
Mid-Plains CC Electrical Ed Building Electrical North Platte NE Steele's Construction $542,000 40%
Great Plains Health Pharmacy & IV Therapy MEP North Platte NE  Sampson Construction  $2,503,220 35%

Total Major Projects In Progress $32,739,282
Other Projects in Progress $5,114,589

Total Current Projects $37,853,871
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Firm Overview and Experience

Major Completed Projects

SNELL SERVICES, INC.
MAJOR COMPLETED PROJECTS

O'Neill High School Addition & Renovation

2,271,002

Project Contract Contact Year

University of NE Keamey Student Housing 6,024,335 [Sampson Construction 2024
Great Plains Health Lab Renovation 3,331,121 [Sampson Construction 2024
MPCC McCook East Campus Reno 3,289,230 |Sampson Construction 2024
Gothenburg Impact Center 1,256,586 |Hausmann Const. 2024
Sioux County Schools Grade School 833,877 |Anderson-Shaw 2024
Western NE Community College Generator 764,555 |WNCC 2024
University of NE North Platte Ext Chiller 314,006 |Univ of NE Projects 2024
Great Plains Health Primary Care Physcian Bldg | 5,556,922 [Sampson Construction 2023
Phelps Mem Hospital Reno & Specialty Clinic 2,029,700 [Sampson Construction 2023
Julesburg PreK-12 School 5,296,804 |JHL Constuctors 2023
MPCC North Platte Health & Science Addition 1,293,309 [Sampson Construction 2023
Craft State Office Bldg Upgrades North Platte 1,742,475 |Steele's Construction 2023
Cozad Hospital Patient Rooms & Pharmacy 1,640,997 |Paulsen Inc. 2023
Western NE Vets Home DW & Skilled Nursing 2,114,084 |State of NE DAS 2022
Lexington Reg Health Ctr ER & Lab Reno 1,311,432 |Chief Construction 2022
UNL NCTA Curtis Steam/Condensate 1,032,090 |Univ of NE Projects 2022
NE Army Nat Guard Vehicle Maint Shop 1,007,983 |Perry Reid Const 2022
Topside Manor Senior Living Goodland KS 935,246 [Hutton Construction 2022
WNCC Scottsbluff RTU Replacement 861,348 | TwinCity Roofing 2022
Henderson Healthcare Covid Project 795,487 |Sampson Construction 2022
WNCC Advanced Technology Ctr 746,230 |WNCC 2022
Dundy Co Hospital Generator Project 649,268 |Dundy Co Hospital 2022
Great Plains Health Brain & Spine Clinic 592,350 |Sampson Construction 2022
Keamey NE Community Tennis Facility 577,940 |Brown Construction 2022
Callaway Hospital Clinic & Covid Rms 573,577 |Sampson Construction 2022
Central City Public Schools 1,223,095 |Boyd Jones Const. 2021
Osceola Public Schools Addition & Reno 998,484 |BD Construction 2021
Fat Dogs Conwenience Stores (2) 862,437 |Wilkinson Dewelopment 2021
Weborg 21 Hotel Scottsbluff NE 812,285 |Anderson-Shaw 2021
Sandhills Physical Therapy 314,428 |Steele's Construction 2021
Lincoln Co Jail Addition 258,076 |Brown Construction 2021
North Platta Airport Auth HVAC Upgrade 225,876 |NP Airport Authority 2021
Reg West Med Ctr MEP Upgrade Project 5,166,282 |Beckenhauer Const 2020
Great Plains Health ER Expansion & Reno 3,884,486 [Sampson Const. 2020
Reg West Med Ctr ICU & Central Sterile 3,857,377 |Beckenhauer Const 2020
Dundy Co Hospital PT Addition & Reno 934,416 [BD Construction 2020
UNK Early Childhood Ed 584,752 |Hampton Construction 2020
Reg West Med Ctr Kitchen MEP Upgrades 437,641 |Beckenhauer Const 2020
Gering High School Addition & Renovation 7,921,596 [Hausmann Const. 2019
Westemn Nebraska Community College 5,029,140 |Sampson Const. 2019
Hausmann Const. 2019
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Firm Overview and Experience

l xamples of Workmanship]
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Ability to Meet Schedules and Budget

Meeting schedules

Snell Services has always met or exceeded project work schedules. For more than fifty years the
bedrock principles of our company have been to exercise ethical construction practices and to
provide customer satisfaction. Maintaining and adhering to the client’s vision of the project is of
paramount importance to us. Integrity is vital to our company because our future is built on our

past reputation.

We currently employ 30 electricians, 30 HVAC installers and technicians and 41 plumbers. We
have six project managers/estimators and numerous other support staff.

With our commitment to excel and with our resources available, we are willing and capable of
providing the extra manpower required to ensure that the job remains on schedule.

Construction Budget

Jobs that stay on schedule also stay on budget. To assist us in accomplishing this we utilize
construction software for job management and accounting that is integrated with our estimation
software. We use innovative and accurate submittal procedures. We also use an efficient material
purchase order tracking system to guarantee that materials are delivered on time, thus preventing
delays in the work schedule. Above all, we carefully monitor the project and provide manpower
as required to maintain the schedule.

Since we are a complete mechanical, plumbing and electrical company, we can easily identify any
overlaps and/or omissions related to the electrical, mechanical and plumbing divisions. Partnering
with the construction manager, owner, our suppliers and subcontractors, we are able to maximize

efficiencies to control cost.

Using these procedures, and with frequent job site visits by our project managers, we are able to
carefully monitor the project to help keep it within schedule and budget.

Minimizing Change Orders

Snell Services employs extremely knowledgeable and experienced project managers. They review
all contract drawings and specifications prior to the start of construction. With this knowledge,
together we are able to discuss the possible situations that may enhance or improve the project.
This foresighted planning reduces the need for change orders because possible scenarios have

already been discussed and reviewed.

Because we perform all MEP tasks, we are able to help identify and eliminate conflicts with other
trades in an efficient manner, thus helping to prevent costly and time-consuming change orders.
Job-site visits are conducted regularly by President Brad Morrison in addition to those of the
project managers. The input from the president and project managers from these visits, together
with the vast experience of our project superintendents help to ensure a smooth work flow to

maintain the project in the most desirable and efficient manner.
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Approach and Quality Control

Quality Control
Honest and open communication with the Construction Manager, Engineers and Architects on a

regular basis throughout the development process assures that quality control will be maintained.
Snell Services has gained a great reputation for its quality of work performed. All of our employees
practice and adhere to the high standards our company expects. The field superintendents and the
project managers are constantly monitoring the quality of work being performed by our personnel
and subcontractors and quality of materials being used. We use reputable material suppliers and
subcontractors, and thoroughly review the shop drawings for the material and equipment to be

incorporated into the project.

Through quality control, we strive for zero punch-list. For issued punch-list, we make every effort
to make the correction as quickly as possible. Once the punch-list is received, it is sent to the field
superintendent for correction. That superintendent will initial and date each item, and once
completed return it to the project manager. Upon review by the project manager, it will be
forwarded back to the Construction Manager. The project manager and assistants review and
process all the necessary closeout requirements and strive to complete this task before substantial

completion.

Warranty items and other post construction follow-up as required by the specifications will be
handled directly by our project managers, employees and subcontractors.

Safety
We have participated in a wide variety of constructions projects in the past and are well aware that

construction sites, by their very nature, require the highest standards of safety and security to
protect all working personnel, visitors, and the work itself. Accordingly, this is a top priority for
Snell Services. We will review all safety procedures and will ensure that all of our employees are
familiar with them prior to working on the job site. We will then require all employees to strictly
adhere to these procedures throughout all of the construction phases.

Additional training will be given to employees regarding all OSHA safety standards applicable to
the project. Job superintendents will monitor all employees to see that these policies are followed
to the letter. Unannounced job site visits will be made by office personnel on a periodic basis to
observe that these policies are being followed.

On-site safety is administered daily by our project superintendents, with assistance and direction,
as required, from our Health & Safety Director. We subscribe to Weekly Safety Meetings for the
Construction Industry. This provides us with weekly safety meeting topics for our tool-box safety
meetings. We maintain a library of over 50 videos of a multitude of safety topics, and utilize them
as situations deem prudent.
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Insurance

Below is a sample Certificate of Insurance that would be provided and would be project
specific per contract documents.

N
ACORD' CERTIFICATE OF LIABILITY INSURANCE e e
THIS CERTIFICATE IS ISSUED AS A MATTER OF INFORMATION ONLY AND CONFERS NO RIGHTS UPON THE CERTIFICATE HOLDER. THIS
CERTIFICATE DOES NOT AFFIRMATIVELY OR NEGATIVELY AMEND, EXTEND OR ALTER THE COVERAGE AFFORDED BY THE POLICIES
BELOW. THIS CERTIFICATE OF INSURANCE DOES NOT CONSTITUTE A CONTRACT BETWEEN THE ISSUING INSURER(S). AUTHORIZED

REPRESENTATIVE OR PRODUCER, AND THE CERTIFICATE HOLDER.

IMPORTANT. i the cerliicais hoider 1 an ADDITIONAL INSURED, the policy(ies) must have ADDITIONAL INSURED prowisions or be endorsed.
If SUBROGATION IS WAIVED, Mhmmmmumm wmmmmm A statement on
this certificate does nat confer rights to the certificate hoider in lieu of such (s}
PRODUCER s'.".:"“:' Sara Buchhoz
Amoid Insurance Agency m,‘ (308) 8482215 | R, uey 3081 Ba8-2231
102 Cedar 3t saragamoidins.com
PO Box § ol NAC ¢
Amoid NE 63120 . Mutuai Casualy Cornpany 21415
WSURED msurers - EMC Property & Casuaity 25186
SNELL 3ERVICES INC. [re—
PO Box €23 NSURER D -
2220 WEST FRONT ST NOURER ¢ :
North Piatie NE 651030629 | ggumenr:
COVERAGES CERTIFICATE NUMBER.  CL2S3602385 REVISION NUMBER:
THIS IS TO CERTIFY THAT THE POUCES OF INSURANCE USTED BELOW HAVE BEEN ISSUED TO THE INSURED ABOVE FOR THE POLICY PERICO
INDICATED. NOTWITHSTANDING ANY REQUIREMENT, TERM OR CONDITION OF ANY CONTRACT OR OTHER

I
§

Underground Hazard Y | N | 6D42837

GENLAQGAETATE LANT APPUES PER

$

$

3

$

13

i m ; :
OTrER. s
s

13

s

s

s

AUTOMOSILE LIABRLITY D) SNGLE LT 1,000,000
—i ANY NSO BOOILY INJUNEY OPer parson)
[ | owmes SCHEDULED
e || :gmv - N | N | 6842837 04012025 | DAD1/20T6 | BOOILY INJUKY (Per sooscien
NON-OMWME D DAMAGE
_>__< AUTOS ONLY ALITOS OMLY [Pes mocidurty
[ 4] msneiia s occuR EACH OCTURRENCE s 6,000,000
A excens uan susssane] N [~ 040172025 | 4012026 | apomecare ¢ 6,000,000
oeo | X mevenmion s 10.000 s
WORKERS COMPENSATION =
AND EMPLOYERS' LIABILITY Yin % | 1& T
LRl fevifaerdinpinali sy N 7 0401202¢ | B412026 == Accmekt £
Andsincy in €1 DISEASE - EAEwnOvEe |5 SCO.000
i you, duacrion
DI P TON OF CPERATIONS bekrw EL DistAsE -poucy Lat | s S0C.000
instatation Fioater
A N N | 6Ca2837 04012025 | 04012026 |Limt 1,000,000

DESCRIPTION OF OPERA TIONS [ LOCA TIONS / VEHICLES (ACORD WM, Additions! Remerts Schedule. mey be aslinched If more space is

required)
CERTIFICATE HOLDER CANCELLATION

SHOULD ANY OF THE ABOVE DESCRIBED POUCIES BE CANCELLED BEFORE

THE EXPRATION DATE THERECF, NOTICE WILL BE DELNERED N

ACCORDANCE WAITH THE POLICY PROVIBIONS .

AUTHORIZED REPRESENTATIVE
TS afm.‘.,&‘!u;
1
01980—2015Amm7m Almm

ACORD 25 (201603} The ACORD name and logo are registersd marks of ACORD
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Appendix

Client References

60 BECKENHAUERR I

G Riversde BEvd » NOro® NE 38731« 402:371-8333 - {402 371-1128

CONSTRUCTION, INC. BE
ESTABLISHED 1878

January 18, 2023

To Whom It May Concern,

As Project Manager of Beckenhauer Construction in Norfolk, NE | thoroughly enjoyed working
with Snell Services, INC as our subcontractor on multiple projects across the campus of Regional West
Medical Center in Scottsbiuff for roughly 5 Years (2016-2021). The multiple projects around the hospital
campus included Cath Lab Renavation, Cardiclogy Renavation, Elevator Upgrades, ICU Addition &
Central Sterile Renovation, Radiology Clinic Renovation, Pharmacy Renovation, MEP Main Plant
Upgrade, Kitchen MEP Upgrade, BICC Negative Pressure Room, and Conference Room Remodel. Since
the beginning of the projects, Snell Services was able to provide us with preconstruction assistance
putting together bids and reviewing new jobs which provided valuable insight prior to construction. By
having a team member like Snell involved on multiple projects, they were able to provide beneficial
insight to keep the project on schedule and reduce any mid-project changes. The crews that arrived on
site were respectful and adapted to our requirements while working in a hospital setting, ensuring a safe
and clean jobsite. Throughout our time working with Snell Services at Scottsbluff and other projects |
have come to enjoy working with the Office Staff, Managers, Foreman and Job Teams. It was good to
have a subcontractor like Snell on our team who was ready to take on any challenge with us and | have
confidence that much of the project’s success was because of the Snell Team.

If you need any additional information regarding Snell Services performance, please feel free to
call me at 402-649-1340.

Sincerely,

Noah Thelen

Project Manager
Beckenhauer Construction
Norfolk, NE 68701

402-649-1340
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